

BID TABULATION

BID OPENING DATE:

BID NUMBER: 12485 PAGE 1 OF 2

BID OPENING TIME: 2:00 p.m.

BID TITLE / DESCRIPTION: Water Main at Parkwood Ave and Crescent Drive

SIGNATURES:

 X _____
 X _____
 X _____
 X _____

COMPANY NAME
 CITY AND STATE
 CONTACT
 PHONE
 FAX
 EMAIL

Unnerstall Contracting		
Pacific MO		
636.257.3033		
VENDOR'S SIGNATURE	X	X

ITEM	QTY	UNIT	DESCRIPTION	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
1	1	LS	Mobilization/Demobilization	\$18,186.00	\$18,186.00				
2	1,340	LF	8" C909 DR 18PVC watermain with tracer wire and marking tape	\$98.00	\$131,320.00				
3	125	LF	8" CL 52 DIP watermain with tracer wire, marking tape and poly wrap	\$120.00	\$15,000.00				
4	1	EA	8" Air release valve with foster adaptor and valve box	\$2,000.00	\$2,000.00				
5	1	EA	8" x 8" ductile iron tee with poly wrap and thrust block	\$294.00	\$294.00				
6	4	EA	8" DI- 45 deg bend with poly wrap and thrust block	\$213.00	\$852.00				
7	4	EA	8" DI - 22.5 deg bend with poly wrap and thrust block	\$213.00	\$852.00				
8	2	EA	8" DI - 11.25 deg bend with poly wrap and thrust block	\$213.00	\$426.00				
9	1	EA	8" x 8" tapping sleeve, tapping valve box with poly wrap and thrust block	\$2,625.00	\$2,625.00				
10	2	EA	12" x 8" tapping sleeve, tapping valve and valve box with poly wrap and thrust block	\$3,130.00	\$6,260.00				
11	5	EA	Water Service Transfer Extension	\$2,270.00	\$11,350.00				
13	4	EA	Water Service Transfer	\$2,200.00	\$8,800.00				
13	4	EA	House Service Curb stop Relocate	\$1,050.00	\$4,200.00				
14	2	EA	8" x 6" Tee, 6" gate valve with foster adaptor valve box, fire hydrant and locking rings (hydrant assembly)	\$4,085.00	\$8,170.00				
15	2	EA	Remove existing fire hydrant and vbalve box and plug existing end of existing main	\$800.00	\$1,600.00				
16	4	EA	12" Ductile iron coupling	\$130.00	\$520.00				
17	2	EA	8" Ductile iron coupling	\$75.00	\$150.00				
Total				\$218,405.00					
Notes									

BID TABULATION

BID OPENING DATE:

BID NUMBER: 12485 PAGE 1 OF 2

BID OPENING TIME: 2:00 p.m.

BID TITLE / DESCRIPTION: Water Main at Parkwood Ave and Crescent Drive

SIGNATURES:

	COMPANY NAME	Bommarito Construction	ABNA Engineering	Kelpe Contracting
X	CITY AND STATE	Fenton MO	St Louis MO	Wildwod MO
X	CONTACT			
X	PHONE	314.353.0104	314.454.0222	636-458-1400
X	FAX			
X	EMAIL			
	VENDOR'S SIGNATURE	X	X	X

ITEM	QTY	UNIT	DESCRIPTION	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
1	1	LS	Mobilization/Demobilization	\$11,698.67	\$11,698.67	\$97,000.00	\$97,000.00	\$4,200.00	\$4,200.00
2	1,340	LF	8" C909 DR 18PVC watermain with tracer wire and marking tape	\$93.90	\$125,826.00	\$60.00	\$80,400.00	\$124.00	\$166,160.00
3	125	LF	8" CL 52 DIP watermain with tracer wire, marking tape and poly wrap	\$116.80	\$14,600.00	\$79.00	\$9,875.00	\$156.00	\$19,500.00
4	1	EA	8" Air release valve with foster adaptor and valve box	\$3,844.17	\$3,844.17	\$3,250.00	\$3,250.00	\$4,580.00	\$4,580.00
5	1	EA	8" x 8" ductile iron tee with poly wrap and thrust block	\$688.68	\$688.68	\$700.00	\$700.00	\$620.00	\$620.00
6	4	EA	8" DI - 45 deg bend with poly wrap and thrust block	\$322.15	\$1,288.60	\$450.00	\$1,800.00	\$450.00	\$1,800.00
7	4	EA	8" DI - 22.5 deg bend with poly wrap and thrust block	\$326.82	\$1,307.28	\$450.00	\$1,800.00	\$450.00	\$1,800.00
8	2	EA	8" DI - 11.25 deg bend with poly wrap and thrust block	\$346.35	\$692.70	\$700.00	\$1,400.00	\$450.00	\$900.00
9	1	EA	8" x 8" tapping sleeve, tapping vlvae box with poly wrap and thrust block	\$4,479.59	\$4,479.59	\$6,350.00	\$6,350.00	\$3,540.00	\$3,540.00
10	2	EA	12" x 8" tapping sleeve, tapping valve and valve box with poly wrap and thrust block	\$4,452.09	\$8,904.18	\$7,050.00	\$14,100.00	\$5,220.00	\$10,440.00
11	5	EA	Water Service Transfer Extension	\$1,505.21	\$7,526.05	\$1,100.00	\$5,500.00	\$1,100.00	\$5,500.00
12	7	EA	Water Service Transfer	\$988.46	\$6,919.22	\$950.00	\$6,650.00	\$1,950.00	\$13,650.00
13	4	EA	House Service Curb stop Relocate	\$585.15	\$2,340.60	\$550.00	\$2,200.00	\$531.00	\$2,124.00
14	2	EA	8" x 6" Tee, 6" gate valve with foster adaptor valve box, fire hydrany and locking rings (hydrant assembly)	\$4,410.21	\$8,820.42	\$5,800.00	\$11,600.00	\$4,240.00	\$8,480.00
15	1	EA	Remove existing fire hydrant and vbalve box and plug existing end of existing main	\$890.81	\$890.81	\$1,450.00	\$1,450.00	\$400.00	\$400.00
16	4	EA	12" Ductile iron Coupling	\$969.88	\$3,879.52	\$500.00	\$2,000.00	\$2,070.00	\$8,280.00
17	2	EA	8" Ductile iron couplings	\$693.54	\$1,387.08	\$450.00	\$900.00	\$1,450.00	\$2,900.00
TOTAL				\$205,087.49		\$246,975.00		\$254,874.00	
Notes									