

BID TABULATION

BID OPENING DATE: April 19, 2019

BID NUMBER: 12913

BID OPENING TIME: 2:30 p.m.

BID TITLE / DESCRIPTION: Parkwoods Ave. Watermain Replacement

SIGNATURES:

| | | |
|--------------------|----------------|-----------|
| | COMPANY NAME | TGB, Inc. |
| | CITY AND STATE | |
| X | CONTACT | |
| X | PHONE | |
| X | FAX | |
| X | EMAIL | |
| VENDOR'S SIGNATURE | | X |

| ITEM | QTY | UNIT | DESCRIPTION | UNIT PRICE | TOTAL |
|------|-------|------|--|-------------|--------------|
| 1 | 1 | LS | Mobilization | \$85,000.00 | \$85,000.00 |
| 2 | 1,360 | LF | 8" C909 DR 18 PVC watermain with tracer wire and marking tape | \$118.00 | \$160,480.00 |
| 3 | 52 | LF | 6" C909 DR 18 PVC watermain with tracer wire and marking tape | \$114.00 | \$5,928.00 |
| 4 | 17 | LF | 4" C909 DR 18 PVC watermain with tracer wire and marking tape | \$100.00 | \$1,700.00 |
| 5 | 525 | HLF | 8" C900 DR 18 Fusible PVC (HDD) watermain with tracer wire | \$145.00 | \$76,125.00 |
| 6 | 200 | LF | 8" CL 52 DIP watermain with tracer wire, marking tape, and poly wrap | \$192.00 | \$38,400.00 |
| 7 | 60 | LF | 6" CL 52 DIP watermain with tracer wire, marking tape, and poly wrap | \$125.00 | \$7,500.00 |
| 8 | 4 | EA | 8" Gate valve with foster adaptor and valve box | \$1,560.00 | \$6,240.00 |
| 9 | 1 | EA | 6" Gate valve with foster adaptor and valve box | \$1,265.00 | \$1,265.00 |
| 10 | 2 | EA | 8"X8" Ductile Iron Tee with poly wrap and thrust block | \$990.00 | \$1,980.00 |
| 11 | 1 | EA | 6"X6" Ductile Iron Tee with poly wrap and thrust block | \$960.00 | \$960.00 |
| 12 | 1 | EA | 8" x 6" DI LE MJ Reducer with poly wrap | \$515.00 | \$515.00 |
| 13 | 1 | EA | 8" x 6" DI SE MJ Reducer with poly wrap | \$515.00 | \$515.00 |
| 14 | 1 | EA | 8" x 4" DI LE MJ Reducer with poly wrap | \$510.00 | \$510.00 |
| 15 | 1 | EA | 8" x 4" DI SE MJ Reducer with poly wrap | \$541.00 | \$541.00 |
| 16 | 1 | EA | 6" DI – 90 deg. Bend with poly wrap and thrust block | \$850.00 | \$850.00 |
| 17 | 1 | EA | 4" DI – 90 deg. Bend with poly wrap and thrust block | \$820.00 | \$820.00 |
| 18 | 6 | EA | 8" DI – 45 deg. Bend with poly wrap and thrust block | \$862.00 | \$5,172.00 |
| 19 | 1 | EA | 6" DI – 45 deg. Bend with poly wrap and thrust block | \$850.00 | \$850.00 |
| 20 | 2 | EA | 8" DI – 22.5 deg. Bend with poly wrap and thrust block | \$900.00 | \$1,800.00 |
| 21 | 1 | EA | 8" DI – 11.25 deg. Bend with poly wrap and thrust block | \$900.00 | \$900.00 |

| | | | | | |
|----------------------|-------|-----|--|---------------------|--------------|
| 22 | 3 | EA | 6" Cap, ductile iron fitting with poly wrap and thrust block | \$785.00 | \$2,355.00 |
| 23 | 2 | EA | 4" Cap, ductile iron fitting with poly wrap and thrust block | \$775.00 | \$1,550.00 |
| 24 | 2 | EA | 6" DI Coupling with ploy wrap | \$690.00 | \$1,380.00 |
| 25 | 2 | EA | 4"X4" Tapping sleeve, tapping valve and valve box with poly wrap and thrust block | \$3,450.00 | \$6,900.00 |
| 26 | 1 | EA | 6"X6" Tapping sleeve, tapping valve and valve box with poly wrap and thrust block | \$3,700.00 | \$3,700.00 |
| 27 | 15 | EA | Water Service Transfer and Extension | \$3,000.00 | \$45,000.00 |
| 28 | 13 | EA | Water Service Transfer | \$1,950.00 | \$25,350.00 |
| 29 | 8 | EA | Water Service, Corpstop Relocation | \$600.00 | \$4,800.00 |
| 30 | 7 | EA | 8" X 6" Tee, 6" gate valve with foster adaptor, valve box, fire hydrant and locking rings (hydrant assembly) | \$5,200.00 | \$36,400.00 |
| 31 | 3 | EA | Remove existing fire hydrant and valve box and plug existing end of existing main | \$500.00 | \$1,500.00 |
| Total | | | | \$526,986.00 | |
| | | | BID ALTERNATE NO. 1 PARKWOODS AVENUE | | |
| 2 | 1,330 | LF | 8" C909 DR 18 PVC watermain with tracer wire and marking tape | \$118.00 | \$156,940.00 |
| 5 | 715 | HLF | 8" C900 DR 18 Fusible PVC (HDD) watermain with tracer wire | \$145.00 | \$103,675.00 |
| 6 | 40 | LF | 8" CL 52 DIP watermain with tracer wire, marking tape, and poly wrap | \$130.00 | \$5,200.00 |
| Total | | | | \$265,815.00 | |
| Overall Total | | | | \$517,765.00 | |